STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 08/ 03 I N SAN DI EGO COUNTY I N SAN DI EGO 05/ 12/ 03
CONTRACT NUMBER 11- 235704 0.7 KM EAST OF WARI NG ROAD CONTRACT CCDE ' G
LOCATI ON 11-SD-8-7.5 OVERCRGOSSI NG 24 CONTRACT | TEMS

SLOPE STABI LI ZATI ON FEDERAL AlID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 25 FUND TOTAL  HA23 550, 000 TOTAL NUVBER OF WORKI NG DAYS 180
NUMBER OF BIDDERS 5  ENG NEERS EST 394, 000. 00 AMOUNT UNDER 4,328. 00 PERCENT UNDER EST 1.10
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 389,672.00 5 ELKEN CONTRACTI NG | NC 619 698-1168 SB PREF CLAI MED
00496613
7667 NORTH AVE FAX 619 698- 7633
LEMON GROVE CA 91945
2 418,626.00 3 ERRECAS HANSON SJH 619 390- 6400 CC PREF CLAI MED
00687888
P O BOX 640 FAX 619 443- 3002
LAKESI DE CA 92040
3 438,672.80 2 C B R ENG CONTRACTOR 760 771-2278 SB PREF CLAI MED
00504183
50855 WASHI NGTON STREET STE C FAX 760 771- 6609
LA QU NTA CA 92253
4 503,700.00 4 BEADOR CONSTRUCTI ON COVPANY 949 724-0264 SB PREF CLAI MED
I NC 00720483
P O BOX 1 FAX 949 724- 0267
CORONA DEL MAR CA 92625
5 536,256.50 1 T B PENI CK AND SONS | NC 858 558-1800 SB PREF CLAI MED
00185381
9747 OLSON DRI VE FAX 858 558- 1881

SAN DI EGO CA 92121



11- 235704 Bl D245

11-SD-8-7.5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 08/ 03 05/ 12/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ATLAS FENCE COVPANY | TEM 23
P O BOX 13249
SAN DI EGO CA 92170

PACI FI C RESTORATI ON GROUP | NC I TEM5S 15 THRU 19
1280 MAGNOLI A AVE
CORONA CA 92879



11- 235704
11-SD-8-7.5

05/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 12/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ATLAS FENCE COVPANY FENCE AND TUTHI LL SYSTEM ( PORTI ON)
P O BOX 13249
SAN DI EGO CA 92170
REAL ESCAPE | NC LANDSCAPI NG, | RRI GATI ON AND FI BER ROLLS
1223 PRESI OSCA STREET
SPRI NG VALLEY CA 91977
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ARTS TRENCH PLATE AND K RAI L FENCE AND K RAI L

SAN DI EGO CA

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

RCDNEY HAM LTON
LOS ANGELES CA

STAR PAVI NG
SAN DI EGO CA

W C C CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA 92356

TRAFFI C CONTROL AND WATER POLLUTI ON

LANDSCAPI NG

PAVI NG

EQUI PMENT RENTAL AND MATERI AL SUPPLY



11- 235704 Bl D245
11-SD-8-7.5 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 08/ 03 05/ 12/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ENVI RONMENTAL NETWORK CHANGEABLE MESSAGE SI GNS
FQUNTAI' N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
FOUNTAI' N VALLEY CA
PACI FI C RESTORATI ON GROUP H GHWAY PLANTI NG AND | RRI GATI ON
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE COVPANY RETAI NI NG SYSTEMS ( PARTI AL)

P O BOX 13249
SAN DI EGO CA 92170

D P JAMES
4040 SKYLI NES
CARLSBAD CA 92008

GREG ENTERPRI SES

HURRI CANE AND POWAY FENCE
P O BOX 1636
ROMONA CA

PACI FI C RESTCORATI ON
1280 MACNALA AVE
CORONA CA 92878

FENCE

MATERI AL

FENCE

LANDSCAPE



11- 235704 Bl D245

11-SD-8-7.5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 08/ 03 05/ 12/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 720. 00* 1, 720. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 380. 00* 6, 380. 00

3 030820 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 2 2. 200. 00 4. 400. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 675. 00* 1, 675. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5. 695. 00* 5. 695. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 8, 500. 00 8, 500. 00

7 (S) 129000 TEMPORARY RAI LI NG (TYPE K) M 190 37.00 7. 030. 00

8 (S) 030821 TRAFFI C PLASTI C DRUVS EA 8 300. 00 2. 400. 00

9 (S) 030822 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 209. 00 209. 00
10 030823 REMOVE EXI STI NG STORM WATER FACI LI TY LS LUMP SUM 2, 200. 00* 2, 200. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 91 9. 00 819. 00
12 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 9, 500. 00* 9, 500. 00
13 030824 RECONSTRUCT EARTH RETAI NI NG SYSTEMS MR 120 434. 00 52, 080. 00

(TUTHHI LL SYSTEM

14 198001 | MPORTED BORROW VB 6, 000 27.00 162, 000. 00
15 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 32, 500. 00* 32, 500. 00
16 (S) 030825 FI BER ROLLS (TYPE 1) M 350 14. 00 4. 900. 00
17 (S) 030826 FI BER ROLLS (TYPE 2) M 120 40. 00 4. 800. 00
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 550. 00* 7. 550. 00
19 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 24, 500. 00* 24, 500. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 30 353. 00 10, 590. 00
21 390102 ASPHALT CONCRETE (TYPE A) TONN 7 166. 00 1,162. 00
22 394001 PLACE ASPHALT CONCRETE DI KE M 91 82. 00 7. 462. 00
23 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 170 80. 00 13, 600. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 18, 000. 00* 18, 000. 00

TOTAL 389, 672. 00
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05/ 08/ 03

. 00*
. 00*
.00
.00
.00
.00
. 00*

114000. 00
24000. 00
4550. 00
3540. 00
7300. 00
19500. 00
33000. 00
287. 00
3094. 00
14620. 00
41000. 00

418, 626. 00

SUMMARY

OF

REMA

144000.
39173.
1431.
1966.
2855.
30703.
7200.
3332.
5323.
7650.
33580.

438, 672. 80

NI NG BI DDERS

FOURTH

Bl D AMOUNT
1, 500. 00~ 1500
4, 000. 00* 4000
12, 500. 00 25000
2, 000. 00* 2000
31, 280. 00* 31280
3, 500. 00 3500
80. 00 15200
80. 00 640
20, 000. 00 20000
3, 000. 00* 3000
20. 00 1820
5, 000. 00* 5000
350. 00 42000
35.00 210000.
27,000. 00* 27000.
11.00 3850.
30. 00 3600.
5, 000. 00* 5000.
21, 000. 00* 21000
425. 00 12750
350. 00 2450
60. 00 5460.
45. 00 7650.
50, 000. 00* 50000
503, 700. 00

Bl D245
PAGE 6
05/ 12/ 03
FI FTH

Bl D AMOUNT
2, 875. 00* 2875
8, 625. 00* 8625
7, 360. 00 14720
920. 00* 920
5, 750. 00~ 5750
6, 118. 00 6118
46. 00 8740
40. 25 322
7,475.00 7475
5, 750. 00* 5750
10. 35 941
28, 750. 00* 28750
632. 50 75900
34.50 207000.
29, 221. 50* 29221.
9. 20 3220.
26. 45 3174.
7, 235. 80* 7235
22,925. 25* 22925
172. 50 5175
345. 00 2415.
16. 10 1465.
41. 40 7038.
80, 500. 00* 80500

536, 256. 50



